
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y019 REVISION NO : 1 BIDS OPENED ON : Mar  5 2003
CONTRACT NO :006510 REGION NO : 5 AWARDED ON : Mar 10 2003
VERSION NO :1 WORK ORDER# : XL1314
HWY :SR 090

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90 
INDIAN JOHN HILL - PCCP 
REPLACEMENT
02Y019

SUPERIOR PAVING CO. MOWAT CONSTRUCTION COMPANY WILDER CONSTRUCTION COMPANY
2000 E BEECH ST 20210 142ND AVE NE 1525 E MARINE VIEW DR
98901-2147 98072

PROJECT : YAKIMA   WA  989091268 WOODINVILLE   WA  980721330 EVERETT   WA  982011927

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 892000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/11/2003
09:56

DOT_RGGB01

IM-0902(198)

PREPARATION

1 MOBILIZATION
L.S. 22.50 % 25.00 % 75.78 %

40,000.00 49,000.00 9,000.00 50,000.00 10,000.00 70,312.50 30,312.50
2 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. -52.00 % 20.00 % 140.00 %

2,500.00 1,200.00 -1,300.00 3,000.00 500.00 6,000.00 3,500.00

GRADING

8.0000
3 ROADWAY EXCAVATION INCL. HAUL

5503.0000 C.Y. 17.0000 -52.94 % 12.5000 -26.47 % 4.5000 -73.53 %

93,551.00 44,024.00 -49,527.00 68,787.50 -24,763.50 24,763.50 -68,787.50

11.5000
4 SELECT BORROW INCL. HAUL

2350.0000 C.Y. 8.0000 43.75 % 11.5000 43.75 % 18.0000 125.00 %

18,800.00 27,025.00 8,225.00 27,025.00 8,225.00 42,300.00 23,500.00

1.5000
5 EMBANKMENT COMPACTION

2350.0000 C.Y. 2.0000 -25.00 % 1.0000 -50.00 % 1.0000 -50.00 %

4,700.00 3,525.00 -1,175.00 2,350.00 -2,350.00 2,350.00 -2,350.00

DRAINAGE

12.5000
6 UNDERDRAIN PIPE 6 IN. DIAM.

1650.0000 L.F. 15.0000 -16.67 % 8.0000 -46.67 % 11.0000 -26.67 %

24,750.00 20,625.00 -4,125.00 13,200.00 -11,550.00 18,150.00 -6,600.00

12.5000
7 DRAIN PIPE 6 IN. DIAM.

115.0000 L.F. 15.0000 -16.67 % 10.0000 -33.33 % 10.0000 -33.33 %

1,725.00 1,437.50 -287.50 1,150.00 -575.00 1,150.00 -575.00

60.0000
8  FLEXIBLE DRAINAGE MARKER

5.0000 EACH 25.0000 140.00 % 50.0000 100.00 % 27.0000 8.00 %

125.00 300.00 175.00 250.00 125.00 135.00 10.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y019 REVISION NO : 1 BIDS OPENED ON : Mar  5 2003
CONTRACT NO :006510 REGION NO : 5 AWARDED ON : Mar 10 2003
VERSION NO :1 WORK ORDER# : XL1314
HWY :SR 090

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90 
INDIAN JOHN HILL - PCCP 
REPLACEMENT
02Y019

SUPERIOR PAVING CO. MOWAT CONSTRUCTION COMPANY WILDER CONSTRUCTION COMPANY
2000 E BEECH ST 20210 142ND AVE NE 1525 E MARINE VIEW DR
98901-2147 98072

PROJECT : YAKIMA   WA  989091268 WOODINVILLE   WA  980721330 EVERETT   WA  982011927

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 892000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/11/2003
09:56

DOT_RGGB01

IM-0902(198)

SURFACING

13.0000
9 CRUSHED SURFACING BASE COURSE

4176.0000 TON 11.0000 18.18 % 15.0000 36.36 % 8.0000 -27.27 %

45,936.00 54,288.00 8,352.00 62,640.00 16,704.00 33,408.00 -12,528.00

CEMENT CONCRETE PAVEMENT

260.0000
10  CEMENT CONC. PAVEMENT 1-DAY INCLUDING DOWEL BARS

583.0000 C.Y. 315.0000 -17.46 % 275.0000 -12.70 % 290.0000 -7.94 %

183,645.00 151,580.00 -32,065.00 160,325.00 -23,320.00 169,070.00 -14,575.00

15.0000
11 EPOXY-COATED TIE BAR WITH DRILL HOLE

537.0000 EACH 10.0000 50.00 % 7.0000 -30.00 % 15.0000 50.00 %

5,370.00 8,055.00 2,685.00 3,759.00 -1,611.00 8,055.00 2,685.00

1,200.0000
12  CONC. PANEL JOINT REMOVAL

1.0000 EACH 5,500.0000 -78.18 % 3,000.0000 -45.45 % 2,000.0000 -63.64 %

5,500.00 1,200.00 -4,300.00 3,000.00 -2,500.00 2,000.00 -3,500.00

ASPHALT CONCRETE PAVEMENT

39.0000
13 ASPHALT CONC. PAVEMENT CL. A  PG 58-22

873.0000 TON 70.0000 -44.29 % 45.0000 -35.71 % 35.0000 -50.00 %

61,110.00 34,047.00 -27,063.00 39,285.00 -21,825.00 30,555.00 -30,555.00

2.2500
14 LONGITUDINAL JOINT SEAL

3433.0000 L.F. 1.0000 125.00 % 3.0000 200.00 % 6.0000 500.00 %

3,433.00 7,724.25 4,291.25 10,299.00 6,866.00 20,598.00 17,165.00

TRAFFIC

13.0000
15 TEMPORARY CONC. BARRIER

2650.0000 L.F. 10.5000 23.81 % 10.0000 -4.76 % 7.0000 -33.33 %

27,825.00 34,450.00 6,625.00 26,500.00 -1,325.00 18,550.00 -9,275.00

1,500.0000
16 TEMPORARY IMPACT ATTENUATOR

1.0000 EACH 1,800.0000 -16.67 % 500.0000 -72.22 % 5,000.0000 177.78 %

1,800.00 1,500.00 -300.00 500.00 -1,300.00 5,000.00 3,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y019 REVISION NO : 1 BIDS OPENED ON : Mar  5 2003
CONTRACT NO :006510 REGION NO : 5 AWARDED ON : Mar 10 2003
VERSION NO :1 WORK ORDER# : XL1314
HWY :SR 090

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90 
INDIAN JOHN HILL - PCCP 
REPLACEMENT
02Y019

SUPERIOR PAVING CO. MOWAT CONSTRUCTION COMPANY WILDER CONSTRUCTION COMPANY
2000 E BEECH ST 20210 142ND AVE NE 1525 E MARINE VIEW DR
98901-2147 98072

PROJECT : YAKIMA   WA  989091268 WOODINVILLE   WA  980721330 EVERETT   WA  982011927

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 892000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/11/2003
09:56

DOT_RGGB01

IM-0902(198)

TRAFFIC

17 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.00 5.00

250.0000
18 RESETTING IMPACT ATTENUATOR

4.0000 EACH 500.0000 -50.00 % 500.0000 0.00 % 800.0000 60.00 %

2,000.00 1,000.00 -1,000.00 2,000.00 0.00 3,200.00 1,200.00

1,500.0000
19 TRUCK MOUNTED IMPACT ATTENUATOR

1.0000 EACH 1,500.0000 0.00 % 2,000.0000 33.33 % 3,200.0000 113.33 %

1,500.00 1,500.00 0.00 2,000.00 500.00 3,200.00 1,700.00

50.0000
20 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

56.0000 HR 5.5000 809.09 % 35.0000 536.36 % 43.0000 681.82 %

308.00 2,800.00 2,492.00 1,960.00 1,652.00 2,408.00 2,100.00

1.7000
21  TEMPORARY PAVEMENT MARKING BLACKOUT TAPE

2000.0000 L.F. 1.7500 -2.86 % 1.5000 -14.29 % 2.0000 14.29 %

3,500.00 3,400.00 -100.00 3,000.00 -500.00 4,000.00 500.00

0.3000
22 TEMPORARY PAVEMENT MARKING

11200.0000 L.F. 0.1000 200.00 % 0.3000 200.00 % 0.7000 600.00 %

1,120.00 3,360.00 2,240.00 3,360.00 2,240.00 7,840.00 6,720.00

4,500.0000
23 CONTINUOUS SHOULDER RUMBLE STRIP

0.7000 MI. 2,500.0000 80.00 % 2,500.0000 0.00 % 5,000.0000 100.00 %

1,750.00 3,150.00 1,400.00 1,750.00 0.00 3,500.00 1,750.00

40.0000
24 TRAFFIC SAFETY DRUM

85.0000 EACH 40.0000 0.00 % 25.0000 -37.50 % 40.0000 0.00 %

3,400.00 3,400.00 0.00 2,125.00 -1,275.00 3,400.00 0.00

3.0000
25 SEQUENTIAL ARROW SIGN

398.0000 HR 5.0000 -40.00 % 2.0000 -60.00 % 4.0000 -20.00 %

1,990.00 1,194.00 -796.00 796.00 -1,194.00 1,592.00 -398.00

2,500.0000
26 PORTABLE CHANGEABLE MESSAGE SIGN

1.0000 EACH 2,500.0000 0.00 % 2,000.0000 -20.00 % 1,000.0000 -60.00 %

2,500.00 2,500.00 0.00 2,000.00 -500.00 1,000.00 -1,500.00

3.0000
27 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

438.0000 HR 4.0000 -25.00 % 5.0000 25.00 % 4.0000 0.00 %

1,752.00 1,314.00 -438.00 2,190.00 438.00 1,752.00 0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y019 REVISION NO : 1 BIDS OPENED ON : Mar  5 2003
CONTRACT NO :006510 REGION NO : 5 AWARDED ON : Mar 10 2003
VERSION NO :1 WORK ORDER# : XL1314
HWY :SR 090

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90 
INDIAN JOHN HILL - PCCP 
REPLACEMENT
02Y019

SUPERIOR PAVING CO. MOWAT CONSTRUCTION COMPANY WILDER CONSTRUCTION COMPANY
2000 E BEECH ST 20210 142ND AVE NE 1525 E MARINE VIEW DR
98901-2147 98072

PROJECT : YAKIMA   WA  989091268 WOODINVILLE   WA  980721330 EVERETT   WA  982011927

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 892000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/11/2003
09:56

DOT_RGGB01

IM-0902(198)

TRAFFIC

33.5000
28 TRAFFIC CONTROL LABOR

392.0000 HR 31.0000 8.06 % 35.0000 12.90 % 38.0000 22.58 %

12,152.00 13,132.00 980.00 13,720.00 1,568.00 14,896.00 2,744.00

50.0000
29 TRAFFIC CONTROL VEHICLE

25.0000 DAY 60.0000 -16.67 % 50.0000 -16.67 % 20.0000 -66.67 %

1,500.00 1,250.00 -250.00 1,250.00 -250.00 500.00 -1,000.00

40.0000
30 TRAFFIC CONTROL SUPERVISOR

300.0000 HR 35.0000 14.29 % 0.0100 -99.97 % 38.5000 10.00 %

10,500.00 12,000.00 1,500.00 3.00 -10,497.00 11,550.00 1,050.00

7.5000
31 CONSTRUCTION SIGNS CLASS A

563.0000 S.F. 8.0000 -6.25 % 20.0000 150.00 % 19.0000 137.50 %

4,504.00 4,222.50 -281.50 11,260.00 6,756.00 10,697.00 6,193.00

OTHER ITEMS

10.0000
32 STRUCTURE EXCAVATION CLASS B INCL. HAUL

15.0000 C.Y. 22.0000 -54.55 % 50.0000 127.27 % 13.0000 -40.91 %

330.00 150.00 -180.00 750.00 420.00 195.00 -135.00
33 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.00 1,000.00
34 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.00 5.00
35 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y019 REVISION NO : 1 BIDS OPENED ON : Mar  5 2003
CONTRACT NO :006510 REGION NO : 5 AWARDED ON : Mar 10 2003
VERSION NO :1 WORK ORDER# : XL1314
HWY :SR 090

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90 
INDIAN JOHN HILL - PCCP 
REPLACEMENT
02Y019

SUPERIOR PAVING CO. MOWAT CONSTRUCTION COMPANY WILDER CONSTRUCTION COMPANY
2000 E BEECH ST 20210 142ND AVE NE 1525 E MARINE VIEW DR
98901-2147 98072

PROJECT : YAKIMA   WA  989091268 WOODINVILLE   WA  980721330 EVERETT   WA  982011927

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 892000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/11/2003
09:56

DOT_RGGB01

IM-0902(198)

OTHER ITEMS

36 SPCC PLAN
L.S. 0.00 % -90.00 % -13.60 %

1,000.00 1,000.00 0.00 100.00 -900.00 864.00 -136.00

CONTRACT TOTAL $571,585.00 $496,362.25 -13.16% $521,343.50 -8.79% $524,000.00 -8.33%

BASE TOTAL $571,585.00 $496,362.25 -13.16% $521,343.50 -8.79% $524,000.00 -8.33%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y019 REVISION NO : 1 BIDS OPENED ON : Mar  5 2003
CONTRACT NO :006510 REGION NO : 5 AWARDED ON : Mar 10 2003
VERSION NO :1 WORK ORDER# : XL1314
HWY :SR 090

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90 
INDIAN JOHN HILL - PCCP 
REPLACEMENT
02Y019

C.A. CAREY CORP. SCARSELLA BROS. INC. WESTWAY CONSTRUCTION, INC.
537 NW LOCUST ST 19460 84TH AVE S 2010 S FAIRVIEW HEIGHTS RD
98027-2412 KENT WA  98032-1240 MEDICAL LAKE WA  99022

PROJECT : ISSAQUAH   WA  980271006 SEATTLE   WA  981680697 AIRWAY HEIGHTS   WA  990010519

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100030

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/11/2003
09:56

DOT_RGGB01

IM-0902(198)

PREPARATION

1 MOBILIZATION
L.S. -20.00 % 36.25 % 41.25 %

40,000.00 32,000.00 -8,000.00 54,500.00 14,500.00 56,500.00 16,500.00
2 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. -20.00 % 383.21 % 100.00 %

2,500.00 2,000.00 -500.00 12,080.33 9,580.33 5,000.00 2,500.00

GRADING

17.0000
3 ROADWAY EXCAVATION INCL. HAUL

5503.0000 C.Y. 17.0000 0.00 % 13.5000 -20.59 % 14.5000 -14.71 %

93,551.00 93,551.00 0.00 74,290.50 -19,260.50 79,793.50 -13,757.50

11.0000
4 SELECT BORROW INCL. HAUL

2350.0000 C.Y. 8.0000 37.50 % 14.0000 75.00 % 8.0000 0.00 %

18,800.00 25,850.00 7,050.00 32,900.00 14,100.00 18,800.00 0.00

6.0000
5 EMBANKMENT COMPACTION

2350.0000 C.Y. 2.0000 200.00 % 4.0000 100.00 % 1.8000 -10.00 %

4,700.00 14,100.00 9,400.00 9,400.00 4,700.00 4,230.00 -470.00

DRAINAGE

10.0000
6 UNDERDRAIN PIPE 6 IN. DIAM.

1650.0000 L.F. 15.0000 -33.33 % 10.0000 -33.33 % 12.2500 -18.33 %

24,750.00 16,500.00 -8,250.00 16,500.00 -8,250.00 20,212.50 -4,537.50

17.0000
7 DRAIN PIPE 6 IN. DIAM.

115.0000 L.F. 15.0000 13.33 % 10.0000 -33.33 % 27.5000 83.33 %

1,725.00 1,955.00 230.00 1,150.00 -575.00 3,162.50 1,437.50

70.0000
8  FLEXIBLE DRAINAGE MARKER

5.0000 EACH 25.0000 180.00 % 50.0000 100.00 % 31.0000 24.00 %

125.00 350.00 225.00 250.00 125.00 155.00 30.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y019 REVISION NO : 1 BIDS OPENED ON : Mar  5 2003
CONTRACT NO :006510 REGION NO : 5 AWARDED ON : Mar 10 2003
VERSION NO :1 WORK ORDER# : XL1314
HWY :SR 090

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90 
INDIAN JOHN HILL - PCCP 
REPLACEMENT
02Y019

C.A. CAREY CORP. SCARSELLA BROS. INC. WESTWAY CONSTRUCTION, INC.
537 NW LOCUST ST 19460 84TH AVE S 2010 S FAIRVIEW HEIGHTS RD
98027-2412 KENT WA  98032-1240 MEDICAL LAKE WA  99022

PROJECT : ISSAQUAH   WA  980271006 SEATTLE   WA  981680697 AIRWAY HEIGHTS   WA  990010519

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100030

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/11/2003
09:56

DOT_RGGB01

IM-0902(198)

SURFACING

12.0000
9 CRUSHED SURFACING BASE COURSE

4176.0000 TON 11.0000 9.09 % 15.0000 36.36 % 14.2500 29.55 %

45,936.00 50,112.00 4,176.00 62,640.00 16,704.00 59,508.00 13,572.00

CEMENT CONCRETE PAVEMENT

260.0000
10  CEMENT CONC. PAVEMENT 1-DAY INCLUDING DOWEL BARS

583.0000 C.Y. 315.0000 -17.46 % 250.0000 -20.63 % 250.0000 -20.63 %

183,645.00 151,580.00 -32,065.00 145,750.00 -37,895.00 145,750.00 -37,895.00

14.0000
11 EPOXY-COATED TIE BAR WITH DRILL HOLE

537.0000 EACH 10.0000 40.00 % 15.0000 50.00 % 28.0000 180.00 %

5,370.00 7,518.00 2,148.00 8,055.00 2,685.00 15,036.00 9,666.00

2,600.0000
12  CONC. PANEL JOINT REMOVAL

1.0000 EACH 5,500.0000 -52.73 % 2,500.0000 -54.55 % 15,000.0000 172.73 %

5,500.00 2,600.00 -2,900.00 2,500.00 -3,000.00 15,000.00 9,500.00

ASPHALT CONCRETE PAVEMENT

45.0000
13 ASPHALT CONC. PAVEMENT CL. A  PG 58-22

873.0000 TON 70.0000 -35.71 % 42.0000 -40.00 % 40.0000 -42.86 %

61,110.00 39,285.00 -21,825.00 36,666.00 -24,444.00 34,920.00 -26,190.00

3.0000
14 LONGITUDINAL JOINT SEAL

3433.0000 L.F. 1.0000 200.00 % 3.0000 200.00 % 2.9000 190.00 %

3,433.00 10,299.00 6,866.00 10,299.00 6,866.00 9,955.70 6,522.70

TRAFFIC

11.5000
15 TEMPORARY CONC. BARRIER

2650.0000 L.F. 10.5000 9.52 % 10.0000 -4.76 % 15.0000 42.86 %

27,825.00 30,475.00 2,650.00 26,500.00 -1,325.00 39,750.00 11,925.00

4,000.0000
16 TEMPORARY IMPACT ATTENUATOR

1.0000 EACH 1,800.0000 122.22 % 4,000.0000 122.22 % 1,550.0000 -13.89 %

1,800.00 4,000.00 2,200.00 4,000.00 2,200.00 1,550.00 -250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y019 REVISION NO : 1 BIDS OPENED ON : Mar  5 2003
CONTRACT NO :006510 REGION NO : 5 AWARDED ON : Mar 10 2003
VERSION NO :1 WORK ORDER# : XL1314
HWY :SR 090

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90 
INDIAN JOHN HILL - PCCP 
REPLACEMENT
02Y019

C.A. CAREY CORP. SCARSELLA BROS. INC. WESTWAY CONSTRUCTION, INC.
537 NW LOCUST ST 19460 84TH AVE S 2010 S FAIRVIEW HEIGHTS RD
98027-2412 KENT WA  98032-1240 MEDICAL LAKE WA  99022

PROJECT : ISSAQUAH   WA  980271006 SEATTLE   WA  981680697 AIRWAY HEIGHTS   WA  990010519

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100030

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/11/2003
09:56

DOT_RGGB01

IM-0902(198)

TRAFFIC

17 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.00 5.00

1,000.0000
18 RESETTING IMPACT ATTENUATOR

4.0000 EACH 500.0000 100.00 % 750.0000 50.00 % 265.0000 -47.00 %

2,000.00 4,000.00 2,000.00 3,000.00 1,000.00 1,060.00 -940.00

1,500.0000
19 TRUCK MOUNTED IMPACT ATTENUATOR

1.0000 EACH 1,500.0000 0.00 % 2,000.0000 33.33 % 1,500.0000 0.00 %

1,500.00 1,500.00 0.00 2,000.00 500.00 1,500.00 0.00

45.0000
20 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

56.0000 HR 5.5000 718.18 % 45.0000 718.18 % 47.5000 763.64 %

308.00 2,520.00 2,212.00 2,520.00 2,212.00 2,660.00 2,352.00

2.0000
21  TEMPORARY PAVEMENT MARKING BLACKOUT TAPE

2000.0000 L.F. 1.7500 14.29 % 1.3500 -22.86 % 1.7500 0.00 %

3,500.00 4,000.00 500.00 2,700.00 -800.00 3,500.00 0.00

0.5000
22 TEMPORARY PAVEMENT MARKING

11200.0000 L.F. 0.1000 400.00 % 0.3000 200.00 % 0.2500 150.00 %

1,120.00 5,600.00 4,480.00 3,360.00 2,240.00 2,800.00 1,680.00

3,000.0000
23 CONTINUOUS SHOULDER RUMBLE STRIP

0.7000 MI. 2,500.0000 20.00 % 3,500.0000 40.00 % 6,200.0000 148.00 %

1,750.00 2,100.00 350.00 2,450.00 700.00 4,340.00 2,590.00

25.0000
24 TRAFFIC SAFETY DRUM

85.0000 EACH 40.0000 -37.50 % 15.0000 -62.50 % 37.0000 -7.50 %

3,400.00 2,125.00 -1,275.00 1,275.00 -2,125.00 3,145.00 -255.00

2.5000
25 SEQUENTIAL ARROW SIGN

398.0000 HR 5.0000 -50.00 % 3.0000 -40.00 % 2.6500 -47.00 %

1,990.00 995.00 -995.00 1,194.00 -796.00 1,054.70 -935.30

1,200.0000
26 PORTABLE CHANGEABLE MESSAGE SIGN

1.0000 EACH 2,500.0000 -52.00 % 2,000.0000 -20.00 % 2,100.0000 -16.00 %

2,500.00 1,200.00 -1,300.00 2,000.00 -500.00 2,100.00 -400.00

2.0000
27 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

438.0000 HR 4.0000 -50.00 % 3.0000 -25.00 % 2.5000 -37.50 %

1,752.00 876.00 -876.00 1,314.00 -438.00 1,095.00 -657.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y019 REVISION NO : 1 BIDS OPENED ON : Mar  5 2003
CONTRACT NO :006510 REGION NO : 5 AWARDED ON : Mar 10 2003
VERSION NO :1 WORK ORDER# : XL1314
HWY :SR 090

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90 
INDIAN JOHN HILL - PCCP 
REPLACEMENT
02Y019

C.A. CAREY CORP. SCARSELLA BROS. INC. WESTWAY CONSTRUCTION, INC.
537 NW LOCUST ST 19460 84TH AVE S 2010 S FAIRVIEW HEIGHTS RD
98027-2412 KENT WA  98032-1240 MEDICAL LAKE WA  99022

PROJECT : ISSAQUAH   WA  980271006 SEATTLE   WA  981680697 AIRWAY HEIGHTS   WA  990010519

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100030

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/11/2003
09:56

DOT_RGGB01

IM-0902(198)

TRAFFIC

45.0000
28 TRAFFIC CONTROL LABOR

392.0000 HR 31.0000 45.16 % 37.0000 19.35 % 35.5000 14.52 %

12,152.00 17,640.00 5,488.00 14,504.00 2,352.00 13,916.00 1,764.00

70.0000
29 TRAFFIC CONTROL VEHICLE

25.0000 DAY 60.0000 16.67 % 30.0000 -50.00 % 47.0000 -21.67 %

1,500.00 1,750.00 250.00 750.00 -750.00 1,175.00 -325.00

50.0000
30 TRAFFIC CONTROL SUPERVISOR

300.0000 HR 35.0000 42.86 % 38.0000 8.57 % 37.0000 5.71 %

10,500.00 15,000.00 4,500.00 11,400.00 900.00 11,100.00 600.00

17.0000
31 CONSTRUCTION SIGNS CLASS A

563.0000 S.F. 8.0000 112.50 % 12.5000 56.25 % 7.7500 -3.13 %

4,504.00 9,571.00 5,067.00 7,037.50 2,533.50 4,363.25 -140.75

OTHER ITEMS

30.0000
32 STRUCTURE EXCAVATION CLASS B INCL. HAUL

15.0000 C.Y. 22.0000 36.36 % 30.0000 36.36 % 36.0000 63.64 %

330.00 450.00 120.00 450.00 120.00 540.00 210.00
33 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.00 1,000.00
34 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.00 5.00
35 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y019 REVISION NO : 1 BIDS OPENED ON : Mar  5 2003
CONTRACT NO :006510 REGION NO : 5 AWARDED ON : Mar 10 2003
VERSION NO :1 WORK ORDER# : XL1314
HWY :SR 090

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90 
INDIAN JOHN HILL - PCCP 
REPLACEMENT
02Y019

C.A. CAREY CORP. SCARSELLA BROS. INC. WESTWAY CONSTRUCTION, INC.
537 NW LOCUST ST 19460 84TH AVE S 2010 S FAIRVIEW HEIGHTS RD
98027-2412 KENT WA  98032-1240 MEDICAL LAKE WA  99022

PROJECT : ISSAQUAH   WA  980271006 SEATTLE   WA  981680697 AIRWAY HEIGHTS   WA  990010519

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100030

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/11/2003
09:56

DOT_RGGB01

IM-0902(198)

OTHER ITEMS

36 SPCC PLAN
L.S. -50.00 % 0.00 % -40.00 %

1,000.00 500.00 -500.00 1,000.00 0.00 600.00 -400.00

CONTRACT TOTAL $571,585.00 $553,011.00 -3.25% $555,444.33 -2.82% $565,281.15 -1.10%

BASE TOTAL $571,585.00 $553,011.00 -3.25% $555,444.33 -2.82% $565,281.15 -1.10%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y019 REVISION NO : 1 BIDS OPENED ON : Mar  5 2003
CONTRACT NO :006510 REGION NO : 5 AWARDED ON : Mar 10 2003
VERSION NO :1 WORK ORDER# : XL1314
HWY :SR 090

------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-90 
INDIAN JOHN HILL - PCCP 
REPLACEMENT
02Y019

FURY CONSTRUCTION COMPANY GARY MERLINO CONSTRUCTION CO., INC. ACME CONCRETE PAVING, INC.
43520 SE NORTH BEND WAY 9125 10TH AVE S 4124 E. BROADWAY
98045-9289

PROJECT : NORTH BEND   WA  980451198 SEATTLE   WA  981084600 SPOKANE   WA  992024531

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 100235 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100307

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/11/2003
09:56

DOT_RGGB01

IM-0902(198)

PREPARATION

1 MOBILIZATION
L.S. -20.00 % 22.00 % 100.00 %

40,000.00 32,000.00 -8,000.00 48,800.00 8,800.00 80,000.00 40,000.00
2 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. 40.00 % 60.00 % 25.68 %

2,500.00 3,500.00 1,000.00 4,000.00 1,500.00 3,141.89 641.89

GRADING

25.0000
3 ROADWAY EXCAVATION INCL. HAUL

5503.0000 C.Y. 17.0000 47.06 % 30.0000 76.47 % 38.0000 123.53 %

93,551.00 137,575.00 44,024.00 165,090.00 71,539.00 209,114.00 115,563.00

15.0000
4 SELECT BORROW INCL. HAUL

2350.0000 C.Y. 8.0000 87.50 % 21.0000 162.50 % 24.0000 200.00 %

18,800.00 35,250.00 16,450.00 49,350.00 30,550.00 56,400.00 37,600.00

1.0000
5 EMBANKMENT COMPACTION

2350.0000 C.Y. 2.0000 -50.00 % 3.5000 75.00 % 15.0000 650.00 %

4,700.00 2,350.00 -2,350.00 8,225.00 3,525.00 35,250.00 30,550.00

DRAINAGE

26.0000
6 UNDERDRAIN PIPE 6 IN. DIAM.

1650.0000 L.F. 15.0000 73.33 % 14.0000 -6.67 % 15.7000 4.67 %

24,750.00 42,900.00 18,150.00 23,100.00 -1,650.00 25,905.00 1,155.00

26.0000
7 DRAIN PIPE 6 IN. DIAM.

115.0000 L.F. 15.0000 73.33 % 18.0000 20.00 % 15.0000 0.00 %

1,725.00 2,990.00 1,265.00 2,070.00 345.00 1,725.00 0.00

42.0000
8  FLEXIBLE DRAINAGE MARKER

5.0000 EACH 25.0000 68.00 % 30.0000 20.00 % 46.0000 84.00 %

125.00 210.00 85.00 150.00 25.00 230.00 105.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y019 REVISION NO : 1 BIDS OPENED ON : Mar  5 2003
CONTRACT NO :006510 REGION NO : 5 AWARDED ON : Mar 10 2003
VERSION NO :1 WORK ORDER# : XL1314
HWY :SR 090

------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-90 
INDIAN JOHN HILL - PCCP 
REPLACEMENT
02Y019

FURY CONSTRUCTION COMPANY GARY MERLINO CONSTRUCTION CO., INC. ACME CONCRETE PAVING, INC.
43520 SE NORTH BEND WAY 9125 10TH AVE S 4124 E. BROADWAY
98045-9289

PROJECT : NORTH BEND   WA  980451198 SEATTLE   WA  981084600 SPOKANE   WA  992024531

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 100235 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100307

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/11/2003
09:56

DOT_RGGB01

IM-0902(198)

SURFACING

18.0000
9 CRUSHED SURFACING BASE COURSE

4176.0000 TON 11.0000 63.64 % 20.0000 81.82 % 15.7000 42.73 %

45,936.00 75,168.00 29,232.00 83,520.00 37,584.00 65,563.20 19,627.20

CEMENT CONCRETE PAVEMENT

254.0000
10  CEMENT CONC. PAVEMENT 1-DAY INCLUDING DOWEL BARS

583.0000 C.Y. 315.0000 -19.37 % 250.0000 -20.63 % 220.0000 -30.16 %

183,645.00 148,082.00 -35,563.00 145,750.00 -37,895.00 128,260.00 -55,385.00

13.0000
11 EPOXY-COATED TIE BAR WITH DRILL HOLE

537.0000 EACH 10.0000 30.00 % 12.0000 20.00 % 8.5000 -15.00 %

5,370.00 6,981.00 1,611.00 6,444.00 1,074.00 4,564.50 -805.50

2,200.0000
12  CONC. PANEL JOINT REMOVAL

1.0000 EACH 5,500.0000 -60.00 % 9,500.0000 72.73 % 1,500.0000 -72.73 %

5,500.00 2,200.00 -3,300.00 9,500.00 4,000.00 1,500.00 -4,000.00

ASPHALT CONCRETE PAVEMENT

39.0000
13 ASPHALT CONC. PAVEMENT CL. A  PG 58-22

873.0000 TON 70.0000 -44.29 % 47.0000 -32.86 % 44.0000 -37.14 %

61,110.00 34,047.00 -27,063.00 41,031.00 -20,079.00 38,412.00 -22,698.00

3.0000
14 LONGITUDINAL JOINT SEAL

3433.0000 L.F. 1.0000 200.00 % 4.0000 300.00 % 1.2000 20.00 %

3,433.00 10,299.00 6,866.00 13,732.00 10,299.00 4,119.60 686.60

TRAFFIC

12.2500
15 TEMPORARY CONC. BARRIER

2650.0000 L.F. 10.5000 16.67 % 15.0000 42.86 % 14.0000 33.33 %

27,825.00 32,462.50 4,637.50 39,750.00 11,925.00 37,100.00 9,275.00

2,700.0000
16 TEMPORARY IMPACT ATTENUATOR

1.0000 EACH 1,800.0000 50.00 % 1,800.0000 0.00 % 1,500.0000 -16.67 %

1,800.00 2,700.00 900.00 1,800.00 0.00 1,500.00 -300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y019 REVISION NO : 1 BIDS OPENED ON : Mar  5 2003
CONTRACT NO :006510 REGION NO : 5 AWARDED ON : Mar 10 2003
VERSION NO :1 WORK ORDER# : XL1314
HWY :SR 090

------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-90 
INDIAN JOHN HILL - PCCP 
REPLACEMENT
02Y019

FURY CONSTRUCTION COMPANY GARY MERLINO CONSTRUCTION CO., INC. ACME CONCRETE PAVING, INC.
43520 SE NORTH BEND WAY 9125 10TH AVE S 4124 E. BROADWAY
98045-9289

PROJECT : NORTH BEND   WA  980451198 SEATTLE   WA  981084600 SPOKANE   WA  992024531

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 100235 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100307

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/11/2003
09:56

DOT_RGGB01

IM-0902(198)

TRAFFIC

17 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.00 5.00

950.0000
18 RESETTING IMPACT ATTENUATOR

4.0000 EACH 500.0000 90.00 % 300.0000 -40.00 % 265.0000 -47.00 %

2,000.00 3,800.00 1,800.00 1,200.00 -800.00 1,060.00 -940.00

1,000.0000
19 TRUCK MOUNTED IMPACT ATTENUATOR

1.0000 EACH 1,500.0000 -33.33 % 1,800.0000 20.00 % 1,500.0000 0.00 %

1,500.00 1,000.00 -500.00 1,800.00 300.00 1,500.00 0.00

30.0000
20 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

56.0000 HR 5.5000 445.45 % 50.0000 809.09 % 46.0000 736.36 %

308.00 1,680.00 1,372.00 2,800.00 2,492.00 2,576.00 2,268.00

1.5500
21  TEMPORARY PAVEMENT MARKING BLACKOUT TAPE

2000.0000 L.F. 1.7500 -11.43 % 1.8000 2.86 % 1.6500 -5.71 %

3,500.00 3,100.00 -400.00 3,600.00 100.00 3,300.00 -200.00

0.2000
22 TEMPORARY PAVEMENT MARKING

11200.0000 L.F. 0.1000 100.00 % 0.3000 200.00 % 0.3000 200.00 %

1,120.00 2,240.00 1,120.00 3,360.00 2,240.00 3,360.00 2,240.00

2,600.0000
23 CONTINUOUS SHOULDER RUMBLE STRIP

0.7000 MI. 2,500.0000 4.00 % 3,000.0000 20.00 % 3,000.0000 20.00 %

1,750.00 1,820.00 70.00 2,100.00 350.00 2,100.00 350.00

12.0000
24 TRAFFIC SAFETY DRUM

85.0000 EACH 40.0000 -70.00 % 40.0000 0.00 % 35.0000 -12.50 %

3,400.00 1,020.00 -2,380.00 3,400.00 0.00 2,975.00 -425.00

2.0000
25 SEQUENTIAL ARROW SIGN

398.0000 HR 5.0000 -60.00 % 2.7500 -45.00 % 2.5000 -50.00 %

1,990.00 796.00 -1,194.00 1,094.50 -895.50 995.00 -995.00

1,100.0000
26 PORTABLE CHANGEABLE MESSAGE SIGN

1.0000 EACH 2,500.0000 -56.00 % 2,300.0000 -8.00 % 2,000.0000 -20.00 %

2,500.00 1,100.00 -1,400.00 2,300.00 -200.00 2,000.00 -500.00

2.0000
27 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

438.0000 HR 4.0000 -50.00 % 3.0000 -25.00 % 2.5000 -37.50 %

1,752.00 876.00 -876.00 1,314.00 -438.00 1,095.00 -657.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y019 REVISION NO : 1 BIDS OPENED ON : Mar  5 2003
CONTRACT NO :006510 REGION NO : 5 AWARDED ON : Mar 10 2003
VERSION NO :1 WORK ORDER# : XL1314
HWY :SR 090

------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-90 
INDIAN JOHN HILL - PCCP 
REPLACEMENT
02Y019

FURY CONSTRUCTION COMPANY GARY MERLINO CONSTRUCTION CO., INC. ACME CONCRETE PAVING, INC.
43520 SE NORTH BEND WAY 9125 10TH AVE S 4124 E. BROADWAY
98045-9289

PROJECT : NORTH BEND   WA  980451198 SEATTLE   WA  981084600 SPOKANE   WA  992024531

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 100235 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100307

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/11/2003
09:56

DOT_RGGB01

IM-0902(198)

TRAFFIC

37.0000
28 TRAFFIC CONTROL LABOR

392.0000 HR 31.0000 19.35 % 37.0000 19.35 % 35.5000 14.52 %

12,152.00 14,504.00 2,352.00 14,504.00 2,352.00 13,916.00 1,764.00

28.0000
29 TRAFFIC CONTROL VEHICLE

25.0000 DAY 60.0000 -53.33 % 48.0000 -20.00 % 46.0000 -23.33 %

1,500.00 700.00 -800.00 1,200.00 -300.00 1,150.00 -350.00

38.0000
30 TRAFFIC CONTROL SUPERVISOR

300.0000 HR 35.0000 8.57 % 38.0000 8.57 % 36.0000 2.86 %

10,500.00 11,400.00 900.00 11,400.00 900.00 10,800.00 300.00

10.0000
31 CONSTRUCTION SIGNS CLASS A

563.0000 S.F. 8.0000 25.00 % 8.0000 0.00 % 7.6000 -5.00 %

4,504.00 5,630.00 1,126.00 4,504.00 0.00 4,278.80 -225.20

OTHER ITEMS

40.0000
32 STRUCTURE EXCAVATION CLASS B INCL. HAUL

15.0000 C.Y. 22.0000 81.82 % 28.0000 27.27 % 300.0000 1,263.64 %

330.00 600.00 270.00 420.00 90.00 4,500.00 4,170.00
33 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.00 1,000.00
34 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.00 5.00
35 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y019 REVISION NO : 1 BIDS OPENED ON : Mar  5 2003
CONTRACT NO :006510 REGION NO : 5 AWARDED ON : Mar 10 2003
VERSION NO :1 WORK ORDER# : XL1314
HWY :SR 090

------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-90 
INDIAN JOHN HILL - PCCP 
REPLACEMENT
02Y019

FURY CONSTRUCTION COMPANY GARY MERLINO CONSTRUCTION CO., INC. ACME CONCRETE PAVING, INC.
43520 SE NORTH BEND WAY 9125 10TH AVE S 4124 E. BROADWAY
98045-9289

PROJECT : NORTH BEND   WA  980451198 SEATTLE   WA  981084600 SPOKANE   WA  992024531

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 100235 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100307

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/11/2003
09:56

DOT_RGGB01

IM-0902(198)

OTHER ITEMS

36 SPCC PLAN
L.S. -50.00 % -10.00 % -40.00 %

1,000.00 500.00 -500.00 900.00 -100.00 600.00 -400.00

CONTRACT TOTAL $571,585.00 $620,489.50 8.56% $699,217.50 22.33% $749,999.99 31.21%

BASE TOTAL $571,585.00 $620,489.50 8.56% $699,217.50 22.33% $749,999.99 31.21%


